

TABULATION SHEET FOR: BID# SDOC-09-B-023-CJ PAGES GO ACROSS THEN DOWN DATE/TIME: 10/29/08@2:00PM CONSTRUCTION OF AN AUDITORIUM FOR POINCIANA HIGH SCHOOL READ BY: Joe Toth - SchenkelShultz RECORDED BY: Kristy Rumping SDOC	Building Management Systems, Inc. 1675 S. John Rodes Blvd Melbourne, FL 32904 321-723-6938	C & D Construction, Inc. PO Box 236577 Cocoa, FL 32923 321-639-9198	Clancy & Theys Construction Company 7308 Greenbriar Parkway Orlando, FL 32819 407-578-1449	Close Construction, Inc. 301 NW 4th Ave Okeechobee, FL 34972 863-467-0831	Dooleymack Constructors 5800 Lakewood Ranch Blvd. Sarasota, FL 34240 941-921-4636	Gates Builders, Inc. 12810 Tamiami Trail North Naples, FL 34110 239-593-3777	Jacquin & Sons, Inc. PO Box 4343 Fort Pierce, FL 34948 772-465-2475
Bid Signed - Non Collusion Form	YES	YES	YES	YES	YES	YES	YES
Drug Free Workplace Certification Form	YES	YES	YES	YES	YES	YES	YES
Certificate of Debarment	YES	YES	YES	YES	YES	YES	YES
Conflict of Interest	YES	YES	YES	YES	YES	YES	YES
Experience/Completed Projects	YES	YES	YES	YES	YES	YES	YES
5% Bid Bond	YES	YES	YES	YES	YES	YES	YES
One Original, Three Copies & One CD included	YES	YES	YES	YES	YES	YES	1 ORG. 2
Addendums #'s 1 - 5	YES	YES	YES	YES	YES	YES	1-4
PRICE SHEET							
Base Bid - Achieve substantial completion within 300 days \$ _____	\$ 5,875,447.00	\$ 6,350,183.00	\$ 5,675,000.00	\$ 5,957,452.00	\$ 5,819,900.00	\$ 4,995,700.00	\$ 5,850,000.00
Alternate No. 1 - Achieve substantial completion within 240 days (specify add or deduct) \$ _____	\$ 28,500.00	\$ 1,040,400.00	NO BID	\$ 586,050.00	\$ 98,000.00	no additional cost	no additional cost
Alternate No. 2 - Delete cost of covered canopy area between Gym and Auditorium \$ _____	\$ (246,238.00)	\$ (184,276.00)	\$ (237,000.00)	\$ (177,392.00)	\$ (210,000.00)	\$ (169,000.00)	\$ (136,000.00)
Alternate No. 3 - Delete ballerina cutouts \$ _____	\$ (15,386.00)	\$ (78,030.00)	\$ (14,900.00)	\$ (14,000.00)	\$ (49,000.00)	\$ (14,000.00)	\$ (14,000.00)
Alternate No. 4 - Delete the paving work and associated work with existing round-about area \$ _____	\$ (104,000.00)	\$ (107,900.00)	\$ (98,000.00)	\$ (94,573.00)	\$ (75,000.00)	\$ (80,750.00)	\$ (90,000.00)
Alternate No. 5 - Delete fire pump \$ _____	\$ (61,300.00)	\$ (91,290.00)	\$ (50,000.00)	\$ (34,000.00)	\$ (68,000.00)	\$ (34,996.00)	\$ (31,000.00)
Alternate No. 6 - Delete Builders Risk Insurance \$ _____	\$ (10,324.00)	\$ (10,404.00)	\$ (18,000.00)	\$ (15,287.00)	\$ (9,000.00)	\$ (8,000.00)	\$ (15,000.00)

TABULATION SHEET FOR: BID# SDOC-09-B-023-CJ PAGES GO ACROSS THEN DOWN DATE/TIME: 10/29/08@2:00PM CONSTRUCTION OF AN AUDITORIUM FOR POINCIANA HIGH SCHOOL READ BY: Joe Toth - SchenkelShultz RECORDED BY: Kristy Rumping SDOC	Johnson-Laux Construction 4502 35th St, Suite 500 Orlando, FL 32811 407-770-2180	MLB Construction Services, LLC One Stone Break Road Malta, NY 12020 813-645-6391	MM Parrish Construction Co. 3455 SW 42nd Ave Gainesville, FL 32608 352-378-1571	Portland Construction Company 7061 Grand National Drive, Suite 128 32819 Orlando, FL 407-351-6004	R.W. Paul Construction, Inc. 581 E. Horatio Avenue Maitland, FL 32751 407-599-5858	Roger B. Kennedy, Inc. 1105 Kensington Park Drive Altamonte Springs, FL 32714 407-478-4500	The Wieland-Davco Corporation 4162 English Oak Dr. Lansing, MI 48911 517-372-8650
Bid Signed - Non Collusion Form	YES	YES	YES	YES	YES	YES	YES
Drug Free Workplace Certification Form	YES	YES	YES	YES	YES	YES	YES
Certificate of Debarment	YES	YES	YES	NO	YES	YES	YES
Conflict of Interest	YES	YES	YES	YES	YES	YES	YES
Experience/Completed Projects	YES	YES	YES	YES	YES	YES	YES
5% Bid Bond	YES	YES	YES	YES	YES	YES	YES
One Original, Three Copies & One CD included	YES	YES	YES	YES	YES	YES	YES
Addendums #'s 1 - 5	YES	YES	YES	YES	YES	1-4	YES
PRICE SHEET							
Base Bid - Achieve substantial completion within 300 days \$ _____	\$ 5,248,000.00	\$6,046,900.00	\$ 6,599,000.00	\$ 4,975,665.00	\$ 5,950,000.00	\$ 6,049,689.00	\$ 5,725,000.00
Alternate No. 1 - Achieve substantial completion within 240 days (specify add or deduct) \$ _____	\$ (21,000.00)	NO CHANGE	\$ (36,200.00)	\$ 212,000.00	\$ 60,000.00	\$ 175,000.00	\$ (15,000.00)
Alternate No. 2 - Delete cost of covered canopy area between Gym and Auditorium \$ _____	\$ (235,945.00)	\$ (206,900.00)	\$ (210,800.00)	\$ (187,344.00)	\$ (200,000.00)	\$ (172,000.00)	\$ (240,592.00)
Alternate No. 3 - Delete ballerina cutouts \$ _____	\$ (15,500.00)	\$ (14,440.00)	\$ (14,500.00)	\$ (14,400.00)	\$ (15,000.00)	\$ (15,000.00)	\$ (14,400.00)
Alternate No. 4 - Delete the paving work and associated work with existing round-about area \$ _____	\$ (83,325.00)	\$ (80,000.00)	\$ (80,700.00)	\$ (74,780.00)	\$ (80,000.00)	\$ (86,000.00)	\$ (80,691.00)
Alternate No. 5 - Delete fire pump \$ _____	\$ (45,000.00)	\$ (40,000.00)	\$ (20,000.00)	\$ (56,000.00)	\$ (50,000.00)	\$ (54,000.00)	\$ (65,000.00)
Alternate No. 6 - Delete Builders Risk Insurance \$ _____	\$ (14,400.00)	\$ (16,569.00)	\$ (22,000.00)	\$ (9,841.00)	\$ (18,000.00)	\$ (15,300.00)	\$ (13,504.00)

<p>TABULATION SHEET FOR: BID# SDOC-09-B-023-CJ PAGES GO ACROSS THEN DOWN DATE/TIME: 10/29/08@2:00PM CONSTRUCTION OF AN AUDITORIUM FOR POINCIANA HIGH SCHOOL</p> <p>READ BY: Joe Toth - SchenkelShultz RECORDED BY: Kristy Rumping SDOC</p>	Turner Construction Company 800 N. Magnolia Avenue Suite 500 Orlando, FL 32803 407-210-2500
Bid Signed - Non Collusion Form	YES
Drug Free Workplace Certification Form	YES
Certificate of Debarment	YES
Conflict of Interest	YES
Experience/Completed Projects	YES
5% Bid Bond	YES
One Original, Three Copies & One CD included	YES
Addendums #'s 1 - 5	YES
PRICE SHEET	
Base Bid - Achieve substantial completion within 300 days \$ _____	\$ 5,795,000.00
Alternate No. 1 - Achieve substantial completion within 240 days (specify add or deduct) \$ _____	\$ 20.00
Alternate No. 2 - Delete cost of covered canopy area between Gym and Auditorium \$ _____	\$ (197,000.00)
Alternate No. 3 - Delete ballerina cutouts \$ _____	\$ (16,000.00)
Alternate No. 4 - Delete the paving work and associated work with existing round-about area \$ _____	\$ (93,300.00)
Alternate No. 5 - Delete fire pump \$ _____	\$ (53,800.00)
Alternate No. 6 - Delete Builders Risk Insurance \$ _____	\$ (16,000.00)