

TABULATION SHEET FOR: BID# <u>SDOC-10-B-098 CJ</u> PAGES GO ACROSS THEN DOWN DATE/TIME: <u>6/15/10 @ 2:00PM</u> <u>COVERED PLAY STRUCTURE FOR OSCEOLA HIGH SCHOOL</u> READ BY: KRISTY RUMPING	Mark Construction Co. 421 Gold Medal Court Longwood, FL 32750	SEMCO Construction, Inc. P.O. Box 706 Bartow, FL 33831	T&G Constructors 8623 Commodity Circle Orlando, FL 32819	Tucker construction & Eng., Inc. 3535 Lake Alfred Rd. Winter Haven, FL 33881
Bid Signed - Non Collusion Form	YES	YES	YES	YES
Drug Free Workplace Certification Form	YES	YES	YES	YES
Certificate of Debarment	YES	YES	YES	YES
Emergency Form	YES	YES	YES	YES
Conflict of Interest	YES	YES	YES	YES
References	YES	YES	YES	YES
Proof of Insurance	YES	YES	YES	YES
Hold Harmless	NO	N/A	YES	YES
Certified Business Program Affidavit	N/A	N/A	YES	N/A
Division of Corporations Registration Number	YES	YES	YES	YES
Performance & Payment Bond	YES	NO	NO	NO
Addendum #1	YES	YES	YES	YES
PRICE SHEET				
1. Total Turnkey price for the purchase, delivery and installation of the covered Play Structure for Osceola High School in accordance with the bid specifications and plans provided by C.T. Hsu & Associates, P.A., Architects for Osceola High School. \$_____	\$189,583.00	\$190,000.00	\$241,390.00	\$222,478.62
2. If the site is ready by July 13, 2010 how many days after receipt of a purchase order can the delivery/installation be complete? _____/days	60 DAYS	120 DAYS	8 WEEKS FROM APPROVED SHOP DRAWINGS & ALL PERMITS	75 DAYS
If the site is not ready by July 13, 2010 how many days after receipt of a purchase order can the delivery/installation be complete? _____/days	75 DAYS	120 DAYS	8 WEEKS FROM APPROVED SHOP DRAWINGS & ALL PERMITS	75 DAYS
The Lowest Responsive, responsible bidder is more than the budget for this project. Recommend Rejecting All Bids.				