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Bid Signed - Non Collusion Form YES YES YES YES YES YES
Drug Free Workplace Certification Form YES YES YES YES YES YES
Certificate of Debarment YES YES YES YES YES YES
Emergency Form YES YES YES YES YES YES
Conflict of Interest YES YES YES YES YES YES
References YES YES YES YES YES YES
Proof of Insurance YES YES YES YES YES YES
Hold Harmless YES YES YES YES NO NO
Certified Business Program Affidavit NO NO NO NO NO NO
Division of Corporations Registration Number YES YES YES YES YES YES
Performance & Payment Bond NO NO YES YES NO NO
Addendum #1 YES YES YES YES YES YES
PRICE SHEET
1.  Total Turnkey price for the delivery and installation of 
the Chilled Water Piping Replacement at Discovery 
Intermediate School in accordance with the bid 
specifications and plans provided by Sabiston 
Engineering Group, Inc. Construction Documents dated 
4/29/2009.  $_________

$574,950.00 $423,069.00 $298,650.00 $599,601.00 $348,465.00 $445,555.00

2.  If Board Approved July 13, 2010 how many days after 
receipt of a purchase order can the delivery/installation 
be complete?  Provide a proposed schedule for the 
completion of this project.

150 DAYS 100 DAYS
PHASING, AND 
COMPLETE BY 
NOV.22, 2010

180 DAYS

120 TO 150 
DAYS, SEE 

BID FOR 
DETAILS

PHASING 
AND 

COMPLETE 
AROUND 
END OF 

NOVEMBER 
2010

TABULATION SHEET FOR:
BID# SDOC-10-B-100 CJ
PAGES GO ACROSS THEN DOWN
DATE/TIME: 6/30/10 @ 2:00PM            
CHILLED WATER PIPING REPLACEMENT AT 
DISCOVERY INTERMEDIATE SCHOOL

READ BY:


