



*D. B. Young &  
Associates, Inc.*

## **IMPORTANT INFORMATION ENCLOSED**

### **ADDENDUM NO. 3 FOR HORIZON MIDDLE SCHOOL**

To the following Plan Holders, enclosed please find Addendum No. 3 containing 2 pages.  
This Addendum will **NOT** be mailed to you.

Plan Holders

Fax Number

|   |              |
|---|--------------|
| Rick Butler, School Board of Osceola County   | 407.518.2985 |
| Lisa Kesecker, School Board of Osceola County | 407.870.4618 |
| Michael Moore, CEI Florida, Inc.              | 386.668.1947 |
| Wiley Jones, Bermuda Builders, Inc.           | 407.944.9563 |
| R.F. Lusa & Sons, Inc.                        | 863.688.2172 |
| Kathy Rauptis, Roofing Technology, Inc.       | 407.647.0692 |
| Bob Burns, Quality Metals, Inc.               | 407.330.0403 |
| Central Florida Builders Exchange             | 407.629.9440 |
| McGraw-Hill Construction                      | 407.649.7600 |
| Reed Construction Data                        | 800.303.8629 |

If you have any questions, please call DB Young at D.B. YOUNG & ASSOCIATES, INC.  
Voice 407.682.0125

**ADDENDUM NO. 3**

**SCHOOL BOARD OF OSCEOLA COUNTY  
809 BILL BECK BOULEVARD  
KISSIMMEE, FLORIDA 34744-4495**

**ROOF RENOVATIONS & REPAIR  
HORIZON MIDDLE SCHOOL**  
2020 Ham Brown Road  
Kissimmee, Florida 34746  
SCN: 0341

**D.B. YOUNG & ASSOCIATES, INC.**  
Architect and Roof Consultant  
2623 West State Road 434  
Longwood, Florida 32779-4878  
Voice 407.682.0125  
Fax 407.682.0223  
Email: dby@dbyoung.com

DBYA: 04-162  
Date: May 26, 2005

**SECTION 00913 ADDENDUM NO. 3**

**PART 1 - GENERAL**

**1.1 GENERAL**

- A. Addendum No. 3, dated May 26, 2005 forms a part of the Construction Documents, dated April 28, 2005, and Addendum No. 2, dated May 24, 2005 .
- B. Bidders shall acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to disqualification.
- C. If any pages are missing or illegible, request the Architect to provide replacements.

**1.2 ADDENDUM ITEMS**

ADD.3-1: 00025 Advertisement for Bid

- A. Due to the Owner's request for additional services on this project, the bid date has been postponed. A new date will be scheduled.

**END OF ADDENDUM**