

Addendum No. 5
Poinciana High School Auditorium

10/21/2008

Addendum No. 5 to Drawings dated April 4, 2008, The Poinciana High School Auditorium for the School District of Osceola County, Florida, as prepared by **SchenkelShultz**, 200 East Robinson Street, Suite 300, Orlando, Florida 32801.

This Addendum No. 5 shall hereby be and become a part of the Contract Documents the same as if originally bound thereto.

The following clarifications, amendments, additions, revisions, changes and modifications change the original Contract Documents only in the amount and to the extent hereinafter specified and set forth in this Addendum No. 5.

CHANGES TO PREVIOUS ADDENDA

ADDENDA No. 4

ITEM NO. 1.: ADDENDUM NO. 4 ITEM NO. 25 -

- A. Delete this item from Addendum No. 4. This item was previously issued with the revised drawing in Addendum No. 3 as Item No. 28. Item No. 28 in Addendum No. 3 remains "as is" as a part of the contract documents and requirements.

ITEM NO. 2.: SKETCH AS4-01

- A. Delete this sketch from the Addendum as it is not applicable to this project.

END OF ADDENDUM NO. 5