

TABSHEET BID # SDOC 10-B-037 CJ SYNTHETIC SPORTS SURFACING SYSTEM 11/24/09 2:00 PM Read By: Kristy Rumping Recorded By: Cheryl Jessee		Athletic Resources, Inc. 8162 Lowbank Dr. Naples, FL 34109	Athletic Resources, Inc. 8162 Lowbank Dr. Naples, FL 34109	SSE & Associates, Inc. 569 Canal Street New Smyrna Beach, FL 32168	SSE & Associates, Inc. 569 Canal Street New Smyrna Beach, FL 32168
Completed Invitation To Bid cover page	Yes	Yes	Yes	Yes	Yes
Completed Certified Business Program Reciprocity Affidavit	Yes, Hispanic American	Yes, Hispanic American	Yes, American Woman	Yes, American Woman	Yes, American Woman
Completed Bid submittal form	Yes	Yes	Yes	Yes	Yes
Drug Free Certification	Yes	Yes	Yes	Yes	Yes
Debarment Certification	Yes	Yes	Yes	Yes	Yes
Emergency/ Storm related catastrophe agreement from	Yes	Yes	Yes	Yes	Yes
Conflict of Interest form	Yes	Yes	Yes	Yes	Yes
References	Yes	Yes	Yes	Yes	Yes
Licenses/Occupational	No	No	Yes	Yes	Yes
Proof of Insurance	Yes	Yes	Yes	Yes	Yes
Hold Harmless Agreement	Yes	Yes	Yes	Yes	Yes
Non-Disclosure Agreement for Confidential Materials	N/A	N/A	N/A	N/A	N/A
One Original, One Copy and Copy of Bid submittal on CD?	Yes	Yes	Yes	Yes	Yes
Verification from Mfg. of product indicating installer is approved to install the product as bid.	Yes	Yes	Yes	Yes	Yes
List any variations of the product to be considered for approved by the District.	N/A	Tajima	Gerflor	Gerflor	Gerflor
Complete specifications and descriptive literature of flooring.	As Specified	Yes	Yes	Yes	Yes
PRICE SHEET					
ITEM NO.	DESCRIPTION				
1	Total Turn-Key Price to remove existing and the complete installation of new synthetic athletic sports surfacing system includeing striping at St. Cloud Middle School.	\$58,698.00	\$51,690.00	\$44,770.00	\$51,750.00
	List Manufacturer Bidding:	As Specified	Tajima 7.0 mm	Gerflor Multi- Use 5.0	Gerflor Taraflex Sport M+
	How long after receipt of Purchase Order to commence work? ____/days	20 days	20 days	7 days	7 days
	How many days after commencement of work to complete? ____/days	8 days	8 days	7 days	7 days
2	Total Turn-Key Price to remove existing and the complete installation of new synthetic athletic sports surfacing system includeing striping at St. Cloud Middle School.	\$57,200.00	\$51,690.00	\$44,770.00	\$51,750.00
	List Manufacturer Bidding:	As Specified	Tajima 7.0 mm	Gerflor Multi- Use 5.0	Gerflor Taraflex Sport M+
	How long after receipt of Purchase Order to commence work? ____/days	20 days	20 days	7 days	7 days
	How many days after commencement of work to complete? ____/days	8 days	8 days	7 days	7 days

TABSHEET BID # SDOC 10-B-037 CJ SYNTHETIC SPORTS SURFACING SYSTEM 11/24/09 2:00 PM Read By: Kristy Rumping Recorded By: Cheryl Jessee		Trident Surfacing Inc. 16101 NW 54th Ave. Miami, FL 33014	Warthan Associates, Inc. 1800 Coyote Drive, Suite B P.O. Box 3045 Chester, VA 23836
Completed Invitation To Bid cover page	Yes	Yes	
Completed Certified Business Program Reciprocity Affidavit	No	No	
Completed Bid submittal form	Yes	Yes	
Drug Free Certification	Yes	Yes	
Debarment Certification	Yes	Yes	
Emergency/ Storm related catastrophe agreement from	Yes	Yes	
Conflict of Interest form	Yes	Yes	
References	Yes	Yes	
Licenses/Occupational	No	No	
Proof of Insurance	No	Yes	
Hold Harmless Agreement	Yes	N/A	
Non-Disclosure Agreement for Confidential Materials	N/A	N/A	
One Original, One Copy and Copy of Bid submittal on CD?	Yes	Yes	
Verification from Mfg. of product indicating installer is approved to install the product as bid.	No	Yes	
List any variations of the product to be considered for approved by the District.	N/A	Tarakett Omni Sports	
Complete specifications and descriptive literature of flooring.	As Specified	Yes	
PRICE SHEET			
ITEM NO.		DESCRIPTION	
1	Total Turn-Key Price to remove existing and the complete installation of new synthetic athletic sports surfacing system includeing striping at St. Cloud Middle School.	\$61,750.00	\$39,500.00
	List Manufacturer Bidding:	As Specified	Tarakett Omni Sports 6.5 mm
	How long after receipt of Purchase Order to commence work? ____/days	14 days	14 days
	How many days after commencement of work to complete? ____/days	10 days	10 days
2	Total Turn-Key Price to remove existing and the complete installation of new synthetic athletic sports surfacing system includeing striping at St. Cloud Middle School.	\$61,750.00	\$39,500.00
	List Manufacturer Bidding:	As Specified	Tarakett Omni Sports 6.5 mm
	How long after receipt of Purchase Order to commence work? ____/days	14 days	14 days
	How many days after commencement of work to complete? ____/days	10 days	10 days